
SEQUIM SCHOOL DISTRICT

BOND PLANNING 

ORDER OF MAGNITUDE ESTIMATE

OCTOBER 17, 2016

CENTRAL KITCHEN FACILITY

Renovate Existing to Central Kitchan 5000 SF 345         1,725,000$              

Food Service Equipment Allowance 1 LS 557,370  557,370$                 

Renovate Existing to District Warehouse 1810 sf 210         380,100$                 

Demo Portion Existing School Building 39100 SF 12.5        487,968$                 

Site Improvements/Access Drives to Kitchen 21200 SF 25           530,000$                 

Site Restoration at Demoed Building 32300 SF 5             161,500$                 

-$                         

Total Construction/MACC - April 2018 3,841,938$              

Project Development/Soft Costs 49.75% 1,911,364$              

Total Project Cost 5,753,302$              

Exclusions:

Street Frontage Improvements 

Piling/Special Foundations

Preconstruction Services/Fees

Construction Management/District Mgmt Fees



PROJECT: SEQUIM SD BOND PLANNING - CENTRAL KITCHEN

LOCATION: SEQUIM, WA

BLDG SF: 5,000

ESTIMATE: 2016175

EST TYPE: BOND STUDY

DIVISION DESCRIPTION TOTAL $/SF

A10 FOUNDATIONS 10,260 2.05

B10 SUPERSTRUCTURE 75,000 15.00

B20 EXTERIOR CLOSURE 29,225 5.85

B30 ROOFING 75,000 15.00

C10 INTERIOR CONSTRUCTION 93,730 18.75

C30 INTERIOR FINISHES 66,337 13.27

D20 PLUMBING 76,320 15.26

D30 HVAC 264,576 52.92

D40 FIRE PROTECTION 30,528 6.11

D50 ELECTRICAL 213,520 42.70

E10 EQUIPMENT 12,000 2.40

G20 SITE IMPROVEMENTS 150,000 30.00

Z10 GENERAL REQUIREMENTS 220,000 44.00

ESTIMATE SUBTOTAL 1,316,496 263.30

DESIGN CONTINGENCY @ 15.00% 197,474

SUBTOTAL 1,513,970

GENERAL CONTRACTOR'S OH & P @ 7.50% 113,548

SUBTOTAL 1,627,518

ESCALATION TO 15-APR-18 (4.00%/YR) @ 6.01% G

TOTAL 1,725,258 345.05

EXCLUSIONS:

SEE ESTIMATE SUMMARY



PROJECT: SEQUIM SD BOND PLANNING - CENTRAL KITCHEN

LOCATION: SEQUIM, WA

BLDG SF: 5,000

ESTIMATE: 2016175

EST TYPE: BOND STUDY

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL $/SF

A10 FOUNDATIONS

03300 DEMO/PATCH/INSULATION AT FREEZER SLAB 855 SF 12.00 10,260

A10 FOUNDATIONS DIVISION TOTAL 10,260 2.05

B10 SUPERSTRUCTURE

05000 MINOR STRUCTURE UPGRADES 5,000 SF 15.00 75,000

B10 SUPERSTRUCTURE DIVISION TOTAL 75,000 15.00

B20 EXTERIOR CLOSURE

08100 EXT DOOR/FRAME/HARDWARE WITH CUT-IN-PATCH 1 PR 5,000 5,000

09250 EXTERIOR WALL/ENVELOP UPGRADES 2,550 SF 9.50 24,225

B20 EXTERIOR CLOSURE DIVISION TOTAL 29,225 5.85

B30 ROOFING

07000 ROOFING/INSUL/SHEETMETAL 5,000 SF 15.00 75,000

B30 ROOFING DIVISION TOTAL 75,000 15.00

C10 INTERIOR CONSTRUCTION

08110 INT. DOOR/HM FRAME/HDWRE 7 EA 1,240 8,680

09250 2 SMALL RESTROOMS 2 EA 7,500 15,000

09250 INTERIOR LOW WALLS 45 LF 200 9,000

09250 INTERIOR WALLS 355 LF 160 56,800

10000 MISC SPECIALTIES/FITTINGS/DIV. 10 5,000 SFA 0.85 4,250

C10 INTERIOR CONSTRUCTION DIVISION TOTAL 93,730 18.75

C30 INTERIOR FINISHES

09310 QUARRY TILE FLOOR/BASE 2,208 SF 14.00 30,912

09510 ACT CEILING - WASHABLE 2,388 SF 5.00 11,940

09630 CLEANED/SEALED CONCRETE FLOOR 2,612 SF 1.25 3,265

09630 RESILIENT FLOORING 180 SF 6.00 1,080

09720 FRP PANELING 1,440 SF 6.00 8,640

09900 INTERIOR PAINTING, TRIM & FINISHING 5,000 SFA 2.10 10,500

C30 INTERIOR FINISHES DIVISION TOTAL 66,337 13.27

D20 PLUMBING

15140 PLUMBING 5,088 SFA 15.00 76,320

D20 PLUMBING DIVISION TOTAL 76,320 15.26

D30 HVAC

15000 HVAC SYSTEM 5,088 SFA 52.00 264,576

D30 HVAC DIVISION TOTAL 264,576 52.92

D40 FIRE PROTECTION

01000 FIRE PROTECTION 5,088 SFA 6.00 30,528

D40 FIRE PROTECTION DIVISION TOTAL 30,528 6.11

D50 ELECTRICAL

16000 ELECTRICAL 5,088 SFA 40.00 203,520

16780 DISTRIBUTED ANTENNA SYSTEM 1 LS 10,000 10,000

D50 ELECTRICAL DIVISION TOTAL 213,520 42.70

E10 EQUIPMENT

11000 PIT LEVELOR 1 LS 12,000 12,000

E10 EQUIPMENT DIVISION TOTAL 12,000 2.40

G20 SITE IMPROVEMENTS

02830 EXTEND LOADING DOCK 1 LS 25,000 25,000

02830 NEW LOADING DOCK 1 LS 125,000 125,000

G20 SITE IMPROVEMENTS DIVISION TOTAL 150,000 30.00

Z10 GENERAL REQUIREMENTS

01000 GENERAL CONDITIONS 4 MO 55,000 220,000

Z10 GENERAL REQUIREMENTS DIVISION TOTAL 220,000 44.00

ESTIMATE SUBTOTAL 1,316,496 263.30


