Capital Levy February 2017:

Central Kitchen and Community School

Capital Levy collection period 2018-2020:

Year Est. Capital Levy Rate Amount Collected

2018 0.16/$1,000 S 681,000
2019 0.36/51,000 S 1,549,000
2020 0.81/$1,000 S 3,525,000

EP&O and Capital levy combined estimated tax rate:

Year Est. EP& O Levy Rate  Est. Capital Levy Rate  Total Levy Rate per $1,000

2018 1.52 0.16 1.68
2019 1.54 0.36 1.90
2020 1.55 0.81 2.36

From the Robinson Company Estimate

Structural Expenses: Cost Estimate Part 1 Notes:
Renovate Existing to Central Kitchan 1,725,000 (1, A)
Food Service Equipment Allowance 557,370 (1)
Renovate Existing to District Warehouse 380,100 (1)
Demo Portion Existing School Building 487,968 (1)
Site Improvements/Access Drives to Kitchen 530,000 (1)
Site Restoration at Demoed Building 161,500 (1)
Subtotal - Construction 3,841,938
Project Development, Engineering, Tax etc: Cost Estimate Part 2
Architect/Engineering 537,872 (2)
Construction Mgmt & Preconstruction Services/Fees 288,145 (2)
Owner Consultants (Survey/Geotech/Hazardous) 115,258 (2)
Permits 38,419 (2)
Construction/Construction Contingency 518,661 (2)
Builders Risk Policy 28,815 (2)
Washington State Sales Tax 364,984 (2)
Jurisdictional/Utility Co Fees 19,210 (2)
Subtotal - Other Project Costs 1,911,364

Total Estimated Project Cost/Levy Request 5,753,302

Notes

(1) Calculcated using square foot costs estimates

(2)Calculated as percentage of construction costs

A) as noted in the Robinson estimate this line item includes a 6% escalation, est.
General Contractors OH &P and est. design contingency.
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